

ADDENDUM

Project: Provo City School District
Timpview High School Stage

Addendum Number: 001

FFKR Project #: 17069

Date: May 24, 2017

This Addendum is for all persons preparing Bids for the above named project; and, as such, shall be made a part of the Documents. Changes, corrections, and deletions enumerated herein shall be included in the Contractor's Bid. Bidders should acknowledge receipt of this Addendum in the Contractor's Bid Form. Failure to do so may subject the Bidder to disqualification. In case of any conflict between the drawings, specifications, and this addendum, this addendum shall govern.

Summary: The bid date and the final completion date deadlines correction.

Reason for Instruction: Extra time for the bid preparation and final completion deadline extension.

Instructions to Bidders: Bid proposals are due on or before 2:00 pm Thursday, May 25th 2017.
The stage flooring and orchestra pit infill supports are due on August 4th 2017.
The Orchestra pit infill assembly and the netting are due on September 22th 2017.