### ADDENDUM NO. 1 June 15, 2020

TO THE PLANS AND PROJECT MANUAL FOR

# Wasatch Elementary Re-Roof

Prepared by:



233 South Pleasant Grove Blvd. Suite 105 Pleasant Grove, Utah 84062 (801) 769-3000 Office (801) 769-3001 Fax



This addendum is hereby made a part of the contract documents. It shall be the responsibility of each Contractor to notify his subcontractors of the contents of this addendum. In case of conflict between drawings, specifications and the Addendum, this Addendum shall govern. All changes, corrections, deletions and/or additions to the initial bidding documents shall be included in the bid.

## ADDENDUM NO. 1 June 15, 2020

#### Architectural Items

- 1. <u>Sign in Sheet:</u> See the attached sign-in sheet of approved bidders for this project.
- 2. <u>Sheets A130 A134:</u> General Note E should read: "INSULATE ENTIRE ROOF, MATCH EXISTING INSULATION THICKNESS OF 1.5" POLYISOCYANURATE ABOVE ROOF DECKING."

#### END OF ADDENDUM

Provo City School District DIXON & WASTCH REROOF PROJECTS Date 6-11-2020

Project Name

Participant Name	Company	Phone Acres	email
Teri Mclape	•	385-208-9539	
JAY ADAMS	DYNAMIC STRUCT.	801-356-1140	h-1-0 /
Rick Sandberg	Itogan Const	801-310-4813	bidsobaganconstruction.com
Brett Jones	Rimoch Coust	801-780-4519	bretterinvackus
Plaine Nebon	UTR	80) 661-5436	breleon outci.com
Matt Broadhead	Contract West Roofi	(801)943-2427	contractivestroofingegnail.com ernieb@clarkfoof.com ASCROOFINGE YAHOO.com
Ernie Beacham	clarks quality vooting	(80)842-1125	ernebla) clark 1007. Com
STEVE LARSEN	ADVANCED SYSTEMS	801 859-8765	HSCHOOKINGE YAHOU. LUWL
Naun Vucak	NV Plumbing	801-428-0686	noun any plumbing. net
	0		
The state of the s			
A A CALL AND A CALL		and the second sec	
	De la companya de la		
	Provide State		
and the second states and the	and the set of the		
and a second where the second		and the second s	